



**Massachusetts Bay
Transportation Authority**

**MBTA Construction Contract No. S31CN02:
Ruggles Station Commuter Rail Platform Project**

June 26, 2017



OVERVIEW

- Today's board action will provide for the construction of improvements to Ruggles Station. The project is located in the Roxbury neighborhood of the City of Boston adjacent to Northeastern University.



Funding

This project is funded through a combination of State and Federal Funds, which includes a \$20M Transportation Investment Generating Economic Recovery (TIGER) Grant.





Construction Scope

- New 800 ft commuter rail platform at Ruggles Station to serve Track 2
- Four (4) new elevators to replace existing elevators
- Reconstruct Lower Busway and provide a new elevator, wider sidewalks and concrete bus berths.
- East and west access/egress with canopies.





Project Benefits

- Improve MBTA service and MBTA and Amtrak operational flexibility: Currently 30% of inbound commuter trains bypass Ruggles Station requiring a transfer at Back Bay Station to the Orange Line to get back to Ruggles. By adding a new platform to service Track 2, more MBTA Commuter Rail users will be able to directly access Ruggles Station.
- Improve station accessibility: Four existing elevators will be replaced and a new elevator will be added to improve station accessibility.
- SGR: Address interior and exterior repairs and improvements to bring the facility up to a State of Good Repair.



Construction Advertisement

- Project was advertised on May 15, 2017
 - Engineer's Estimate was \$22,257,790
 - Bid Opening was on June 22, 2017
 - Six (6) Bids were received
 - \$19,667,000** **L.M Heavy Civil Construction, LLC**
(Low Bidder)
 - \$22,084,000 Barletta Heavy Division
 - \$22,567,000 J.F White Contracting Co
 - \$23,975,000 D.W White Construction, Inc
 - \$24,492,750 McCourt Construction Co. Inc
 - \$25,890,000 Skanska USA Civil Northeast, Inc
 - Bid analysis has been completed
-



Request of the Fiscal and Management Control Board

Staff request that the Fiscal and Management Control Board authorize the MBTA Chief Administrator and Acting General Manager to award and execute MBTA Construction Contract No. S31CN02: **Ruggles Station Commuter Rail Platform Project** with L.M Heavy Civil Construction, LLC. for an amount not to exceed \$19,667,000.00.